GENERAL TERMS FOR COST CONTROL

These conditions only apply to tenders and contracts which are subject to cost control.
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1 General Conditions
These conditions are based on the Guidelines for Procurement in the Defence Sector
(RAF), chapter 5.

1.2 Cost Control

When cost control is imposed, the Contractor is obligated to:

- verify all data

- present the Norwegian Defence Materiel Agency with a detailed estimate showing
which costs the Contractor has included as direct costs, and the basis for calculating
indirect costs

- present all tenders, purchase orders, estimates, budgets, accounts, vouchers and
other calculations used in establishing the contract price. The contactor is also
obligated to present experience figures from other projects if available, upon request
from the Norwegian Materiel Agency.

- ifsorequested, provide copies of the above documentation. Copies must be provided
electronically, and cost calculations must be in Excel readable format. The copies will
be retained by the Norwegian Defence Materiel Agency control body,

- provide all information which the Norwegian Defence Materiel Agency consider
relevant to determining the costs. The Norwegian Defence Materiel Agency decides
which information is relevant.

- allow the Norwegian Defence Materiel Agency access to the abovementioned
accounting data, documents, and information throughout the entire contract period,
and up to one year after final settlement has been made.

Cost Control is performed as a main rule when the purchase is done without competition
or when the competition is unsuccessful, e.g. when only one offer is received or there is
only one qualified supplier.

1.3 The Financial System

a  Without priorapproval from the Norwegian Defence Materiel Agency, the Contractor may
not change accounting methods or practices if this will increase the costs of contracts
with the Norwegian Defence Materiel Agency.

b  The Norwegian Defence Materiel Agency do not impose separate special requirements
concerning the financial system. However, it is assumed that the Contractor has
adequately detailed guidelines for cost estimation as well as cost accounting and
bookkeeping systems. Accounting practices must comply with current legislation and
generally accepted accounting principles and accounting standards.

¢ The accounts should be sufficiently itemized to allow identification of those costs dealt
with in article on "Unallowable Costs” (ref item 3). In cases of diversified operations, the
accounts should clearly distinguish between the separate areas of activity.

d Should the Norwegian Defence Materiel Agency control body find it necessary to make
amendments to the Contractor's accounting practices, such amendments must be
agreed upon prior to the Contract being entered into.

e Ifthe Contractor's accounts have been keptin a manner which does not provide sufficient
basis for deciding whether the costs are allowable or unallowable, the procuring
authorities will only accept those costs which the Contractor can satisfactorily document
as related to the contract.

1.4 Right to Audit
a If partofthedeliveryisto be supplied by a subcontractor belonging to the same industrial
group as the Contractor, or in whom the Contractor has a controlling interest, or vice
versa, the main Contractor shall ensure that the Norwegian Defence Materiel Agency are
granted access to all relevant financial information by the subcontractor. The same
principle shall apply for agent agreements. The procurement authorities may also decide
that these regulations shall apply to other subcontractors.
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The Armed Forces' control body shall have complete access to documentation and
handbooks of the financial accounting- & management information system.

Confidentiality

The Norwegian Defence Materiel Agency are responsible for ensuring that all information,
figures, data etc which they acquire knowledge of are treated as confidential, and are not
disclosed to third parties. The Office of the Auditor General, however, shall have access to
all information that they deem necessary for carrying out their audits.

Cost Accounting Method

General

Costs which according to these regulations are not to be included in the cost estimate,
will be disapproved by the procurement authorities. Costs incurred prior to the Contract
being entered into are only to be approved if this has been explicitly agreed in the Special
Contract Provisions. Costs related exclusively to contracts should, in principle, be
registered and treated as direct costs. However, these must not include costs that are
covered by the overhead cost applied by the Contractor.

Calculation method (specification of pricing proposal)

Preferably, the cost of executing contracts shall follow the full cost concept, and be made
up of the following main cost elements:

- direct material costs

- direct labour costs

- other direct costs

- indirect costs

- independent research and development expenses

- capital cost, based on interest-bearing capital.

Cost allocation must be made on the basis of consistent guidelines.

Direct Material Costs

This is the Contractors’ cost of materials that are directly attributable to the product. Any
material costs connected with rejects, reworks, or scrapping are to be included in this cost
element. They are to be charged directly to the order for materials used. Materials
requisitioned from stock are to be accounted for in accordance with consistent
application of Generally Accepted Accounting Principles. Actual withdrawals from stock,
less excess materials, are to be registered. The costs of materials shall be reduced by the
discounts that the Contractor receives, or could have obtained. The price level in the
calculation must be in accordance with the base level in the tender.

Direct Labour Costs

Labour rates comprise pay and other costs that can be allocated to a specific cost
objective. Pay to other personnel is to be treated as indirect costs. Overtime pay will only
be accepted if this is necessary for the required time frame for delivery, or stated in the
Special Contract Provisions. Man-hour consumption shall be calculated on the
assumption that:

- the specified man-hour consumption is in reasonable commensurate with the
Contractor's available capacity and planned production period

- the proposed man-hour consumption is based on actual cost calculations for previous,
similar productions,

- consideration has been given to learning curves and expected rationalization

- the number of direct labour hours does not include time which, according to the
Contractor's cost recording, is to be considered as indirect labour time.
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2.6

Other Direct Costs

Comprise all other direct costs which don't conflict with article 2.1 above. For example,
allowable development and construction costs, tools manufactured by the Contractor,
equipment and other nonrecurring costs.

Indirect Costs

Unless special conditions indicate otherwise, the indirect costs shall, as a minimum, be
allocated between the following cost centres and cost groups:

- one or more purchasing or material handling centres

- one or more production centres

- one or more sales and administration departments

The Contractor must be able to document the actual costs which form the allocation basis
for indirect costs. Cost allocation guidelines must be designed to ensure that indirect
costs are reasonably apportioned to the cost drivers.

Material Handling Overhead

This item comprises indirect costs related to handling materials, stock management,
transport costs (if any), purchasing, quality control etc. These increments are calculated
as the ratio of material handling costs to total material costs.

Manufacturing Overhead

This item comprises indirect costs which can be apportioned to the production centre(s).
Examples are the costs of pay to foremen, depreciation on machinery and tools, factory
rent, electricity, heating, and other running expenses. The overhead is to be calculated
either as the ratio of the production centre’s indirect manufacturing costs to total direct
hours, or as the ratio of total indirect manufacturing costs to total direct labour-cost.
General, Sales and Administrative Costs

This item includes the company's sales and administration costs. Examples are the costs
of the finance/accounting departments, personnel office, sales and marketing,
depreciation on buildings and office equipment, and other general expenses. The
overhead is normally calculated as the ratio of the company's total sales and
administration costs to total production costs.

Depreciation

Depreciation on fixed assets shall be calculated on the basis of historic acquisition costs,
according to a systematic depreciation spread over the estimated useful economic life of
the asset. The calculation shall be in accordance with Generally Accepted Accounting
Principles (GAAP).

It is assumed that business management and accounting considerations should be used
for appraising and depreciating assets. As a rule, the same considerations should apply
for appraisals of deliveries to the defence sector.

In those cases where it can be documented that the machinery and equipment are
subject to exceptional wear and tear due to a contract with the Armed Forces, separate
depreciation rates may be agreed in the Special Contract Provisions. Depreciation in
subsequent years will be reduced accordingly.

Itis possible to demand that extraordinary costs of repair and maintenance be capitalized.
Marketing costs

The Norwegian Defence Materiel Agency accept a proportional share of the marketing
costs, provided that these are apportioned to all products/contracts according to specific
criteria (principle of proportionality).

For calculation purposes, the Contractor can request that non-recurring expenses related
to major marketing campaigns may be amortized over several years.

Unallowable Costs
In order to avoid unreasonable charges to Armed Forces’ contracts, some costs are
regarded as unallowable. These costs include:

December 2019 4



- depreciation on buildings, machinery and equipment which, by agreement, have
been paid for, or will be paid for by the Armed Forces.

- actual interest costs

- foreign exchange losses

- losses on contracts and deliveries, including insurance against loss of a contract

- daily fines, and compensatory damages, costs and legal fees for legal action, or
preparation of such

- product (oriented) development and construction costs, which are not related to the
Armed Forces' contract

- materials wastage above and beyond normal rejection, scrapping, and rework

- gifts which are not tax deductible.

- entertainment costs which are not deductible for tax purposes.

- premium for special life/pension insurance benefiting specific individuals

- costs concerning business development e.g. mergers, acquisitions, joint venture
establishments, the Contractor’s reorganizations, ownership structure and/or legal
status etc, and related financing costs

- state and municipal income tax

- costs which are charged directly to a contract may not be included as an indirect cost,
and vice versa

- ifaunallowable costis included in an allocation basis, the base is not to be reduced by
the (amount of the) unallowable cost.

Costs which by nature, description or size are clearly unreasonable in relation to the
Armed Forces’ contract, are regarded as unallowable. Since this list cannot include all
cases, it must be regarded as non-exhaustive.

4 Independent Research and Development Expenses
Research and Development costs are the measurable costs that accrue to the Contractor
as a result of activities carried out to further develop the company's general and
technological know-how and level of competence.

In addition, development activities where the outcome is relevant to all products in a
product group which represent a significant part of the company’s total product range,
or represents know-how and competence building related to the defence sector’s
expected needs can be approved as Independent Research and Development Expenses.

Direct development costs associated with concrete projects (product oriented
development) are to be paid by the purchaser.

Independent Research and Development costs are calculated as a percentage mark-up of
operating costs, normally limited to a maximum of 4 percent. The rate is only used after
an assessment of the development activities and their associated costs.

Contractors who believe they are entitled to have Independent Research and
Development costs covered are expected to prepare annual statements and descriptions
of their total development activities.

5 Capital Cost
The capital value used for calculating capital cost and profit/risk compensation is termed
interest-bearing capital. It represents that part of the Contractors essential operating
assets which is financed by owner’s equity and interest bearing debts. The value is based
on total assets as per current balance. The total balance sheet value is reduced by the
value of non-essential operating assets and non-interest-bearing debt. Interest-bearing
capital shall be assigned a return based on a Calculated Interest Rate.
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The Calculated Interest Rate shall be equal to average “annual interest rates (paid in
arrears), monthly average calculation of the interest on representative 10 Year
Government Bonds” for the preceding 12 months, plus 1,5 percentage points. The
interest rate is intended to compensate for a company's average cost of capital, both
short-term and long-term.

For contracts subject to cost control an average interest rate for each year of the contract

implementation period should be established.
When calculating the mark-up for capital cost the following equations shall be used:

@ K (%) = Mloo

D
where:
K = Mark-up for Capital Cost
R = Interest-bearing Capital
r = Calculated Interest Rate
D = Contractor’s total operating cost based on the same structure as

the calculation method in part 2.2
Yield = deduction of return received on liquid assets accepted as part of
essential operating assets based on the following calculation:

@ vield — [ Accepted liquid assetsj*O’Sr[ Interest —bearing debt and eqwty]

1+0,5r Total debt and equity

6 Profit/Risk compensation
The profit is added to owner’s equity to cover risk. The profit shall cover general business
risk, and any special risks. General business risk (u1) is fixed at 2 percent of Interest-
bearing Capital (R). Special risk (u2) is risk associated with individual contracts and can
only be covered when the Contractor proves what special risk he is exposed to. Such risks
shall be specified as detailed as possible in the Contract. Special risk is calculated as a
percentage of Interest Bearing Capital (R).

Special risk is dependent on:

A The duration of the Contract
B Complexity/ degree of innovation
C Contract type

Relationship between risk increment and risk reduction

Risk element Basis Deduction Total
point ¢

Duration of 0-4,5% 100 - 0% 0-4,5%

Contract

Complexity 0-12,0% 100 - 0% 0-12,0%

Total increment u2 0-16,5% 70%- 0% 100 - 0% 0-16,5%

Calculation of u2

3) u,=(a+b)x(1-c)
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Where:

u2 = special risk measured as a percentage of Contract operating costs

a  =riskincrement concerning the duration of the Contract
b  =riskincrement concerning the Contract’s level of complexity/innovation
¢ =reduction of risk due to contract type

Calculation of mark-up for total risk compensation:

@ O u,u,)XR/D =[u, +(a+b)x1-c)]xR/D

7 Price adjustment
a The price of future acquisitions must be based on a given cost level at a given point in
time prior to the Contract being entered into. In such cases, the contract may specify how
the price is to be adjusted later, in order to reflect changes in the cost level during the
contract period. This only applies to changes beyond the Contractor’s control. To achieve
this, a price escalation formula must be linked to the basic price.

b Inthe case of delayed deliveries which are not caused by the Norwegian Defence Materiel
Agency or force majeure, compensation shall not be awarded for increases in cost of
materials or labour for the duration of the delay.

¢ Special rules and regulations apply in cases when the authorities have introduced salary
and/or price freezes. These may completely or partly override the price adjustment
conditions of the Contract.

d The price escalation formula must be formulated so that none of the parties gain nor lose
from cost level fluctuations. As a general rule, a price adjustment clause should only be
applied to contracts with a duration of one or more years. For contracts of shorter
duration, the risk associated with expected cost variation is of lesser magnitude. Any
anticipated variation should therefore be negotiated and included in the contract price.
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